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11 October 2016 

Financial Assistance Award Terms and Conditions  
Between the Denali Commission and Alaska Energy Authority (AEA) 

For Mertarvik Energy Planning and Design 
Award No. 

Project Summary

Scope of Work: Develop an energy master plan for the relocation of the 
Village of Newtok to Mertarvik, including decommissioning at the old site and 
development at the new site; complete design work for a new diesel 
powerhouse including associated heat recovery system and electrical grid; 
and complete design work for a bulk fuel system including fuel header and fuel 
dispensing systems.

Deliverables:  The recipient shall provide a final energy master plan and bid-
ready plans and specifications for the diesel power house, bulk fuel farm and 
associated systems.

Budget:  The budget for this scope of work is $700,000.  The Commission is 
currently making $ 379,430 available for the project via this Financial 
Assistance Award (FAA). It is anticipated that additional funding will be made 
available via a subsequent amendment in order to complete the scope of 
work.  This total amount includes all direct and indirect costs. All Commission 
funding is intended to be used for the scope of work identified in this FAA only.  
Any funds remaining after the full scope of work has been completed shall be 
returned to the Denali Commission consistent with 2 CFR 200.319.

Delivery Method:  AEA will provide overall coordination of energy systems 
designs with the Owner (Newtok Village Council), other agencies, and 
contractors performing work related to the relocation effort.  AEA will utilize 
existing architectural and engineering (AE) term contractors to develop design 
products.  Cooperative agreement provisions apply; see Attachment A, dated 
11 October 2016, for additional details.

Performance Period: The Period of Performance for this FAA is 15 October 
2016 through 31 December 2017.  In accordance with 2 CFR 200.309 
Recipients can only incur obligations or costs against this FAA during the 
Period of Performance, unless specifically authorized in the Special Provisions 
(Section 14 of this document).  If a project cannot be completed within the 
approved Period of Performance, an extension request must be 



Page 2 of 5 Award Conditions, Award No.  

AEA 

made in accordance with the Commission’s Recipient Guidelines and 
requirements (RGR) document dated July 2015, available at www.denali.gov. 

More detailed information on scope, deliverables, budget, funding, project 
delivery method and/or management plan, schedule and key milestones are 
included in Attachment A dated 11 October 2016.  

2. Project Reporting and Commission Site Visits

Progress reports and a close-out report are required under this FAA.  Progress
Reports shall be submitted at the frequency stipulated in the Special Provisions.
The Closeout Report shall be completed within 90-days of the end of the Period
of Performance. All reports must be submitted using the Denali Commission’s
on-line Project Database System, available at www.denali.gov/dcpdb.

Commission staff or agents of the Commission may make visits to the project site
and/or home office to monitor progress during and/or after the Period of
Performance.  The Recipient shall coordinate and make information available as
necessary to facilitate any such site visits.

Refer to the Recipient Guidelines and Requirements document for further
information related to reports and site visits.

3. Payments

Payments under this FAA will be made in accordance with 2 CFR 200.305 by
electronic transfer in response to a Standard Form 270 (SF-270) “Request for
Advance or Reimbursement”, submitted by the Recipient. At a minimum, all 270’s
must include summary cost information on labor, materials, contracts/consultants,
and indirect costs. Detailed documentation is required for any single expenditure
greater than $50,000. If Pre-award Costs and/or Advance Payments are
authorized under this FAA, the Special Provisions will indicate so. Requests for
reimbursements may be made as needed. Refer to the Recipient Guidelines and
Requirements document for further information about submitting SF-270’s.

4. Modifications

In accordance with 2 CFR 200.308, the Recipient shall report deviations in
project scope, budget, delivery method, management plan, schedule, or changed
site conditions, and request prior approvals from the Program Manager.  The
Recipient shall also submit written requests to the Program Manager for the
replacement of Key Staff identified in the Special Provisions.  Refer to the
Recipient Guidelines and Requirements document for further information about
modifying a Financial Assistance Award.
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5. Financial Management, Record Keeping, Internal Controls, and Audits

The Recipient must have financial management and record keeping systems that
are consistent with 2 CFR 200.302.  If the Recipient is a State organization, it
must expend and account for FAA funds in accordance with applicable State
laws and procedures for expending and accounting for the State’s own funds.

The Recipient must establish and maintain effective internal controls with respect
to this FAA that are consistent with 2 CFR 200.303.

In accordance with 2 CFR 200.501, Recipients that expend $750,000 or more of
federal funds in a year shall have a single or program-specific audit conducted
for that year.

Refer to the Recipient Guidelines and Requirements document for further
information about financial management, record keeping, internal controls and
audits.

6. Direct and Indirect Costs

All direct costs must be allowable and reasonable. Indirect costs must be
allocable based on accepted accounting policies and practices.  Indirect costs
must be specifically included as a line item or identified with appropriate notes in
the approved FAA budget.   Refer to 2 CFR 200 Subpart E (Cost Principles) and
the Recipient Guidelines and Requirements document for further information on
direct and indirect costs.

7. Sub-Awards and Contracts

All sub-awards and contracts issued by the Recipient under this FAA must
comply with 2 CFR 200.331 and Appendix II to 2 CFR 200. Refer to the Recipient
Guidelines and Requirements document for further information on this subject.

8. Acknowledgement of Support

The Recipient shall name the Denali Commission as a financial contributor and
project/program partner in all media correspondence related to the work
supported by this FAA. If Commission funds are used for construction, the
Recipient shall also display a sign at the construction site that acknowledges the
Commission’s support. Refer to the Recipient Guidelines and Requirements

document for further information on this subject.

9. Real and Personal Property

In accordance with 2 CFR 200.311, 313, and 316 the Denali Commission may
require the Recipient to execute a security interest or other public notice of
record to indicate that real or personal property acquired or improved, in whole or
in part, with Federal funds is subject to a Federal interest.  Any such
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requirements under this FAA, including post project reporting in accordance with 
2 CFR 200.329, will be stipulated in the Special Provisions. 

10. Conflict of Interest

In accordance with 2 CFR 200.112, the Recipient must disclose in writing any
potential conflicts of interest to the Commission. In addition, 2 CFR 200.318
requires that Recipients maintain written standards of conduct covering conflicts
of interest and governing the performance of their employees engaged in the
selection, award, and administration of contracts. Refer to the Recipient
Guidelines and Requirements document for further information on this subject.

11. Denali Commission Policies

Recipients may be required to comply with certain published Denali Commission
policies. Any such requirements under this FAA will be stipulated in the Special
Provisions. Refer to the Recipient Guidelines and Requirements document for
further information on individual policies.

12. Laws and Regulations

Recipients are required to comply with all applicable Federal laws and
regulations. General categories of potentially applicable laws and regulations are
summarized below. Refer to the Recipient Guidelines and Requirements

document for further information on specific laws and regulations that may apply.

a. Debarment and Suspension
b. Whistle-blower Protection
c. Non-Discrimination
d. Lobbying and Propaganda
e. Environmental
f. Drug-Free Workplace
g. Travel
h. Human Rights
i. Animal Welfare
j. Executive Compensation

13. Other Provisions

a. The United States expressly disclaims any and all responsibility or liability to
the Recipient or sub-recipients for the actions of the Recipient or sub-
recipients resulting in death, bodily injury, property damages, or any other
losses resulting in any way from the performance of this FAA, including sub-
awards, contracts, or sub-contracts issued in connection with this FAA.

b. To the maximum extent practicable, considering applicable laws, the
Recipient shall accomplish the project contemplated by this FAA using local
Alaska firms and labor.
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c. All terms and conditions contained in this FAA apply to any sub-recipient
under this FAA.

d. Failure to comply with the provisions of this FAA or maintain satisfactory
performance may result in additional FAA conditions pursuant to 2 CFR 207.
This includes but is not limited to: temporarily withholding of payments
pending the correction of the deficiency; disallowance of project costs; wholly
or partially suspending or terminating the FAA. In addition, failure to comply
with the provisions of this FAA may also have a negative impact on the
Recipient’s eligibility for future Federal awards.

14. Special Provisions

Progress Reports: Quarterly

Pre-award Costs: n/a

Key Staff: AEA Project Manager, David Lockard

Advance Payments: n/a

Federal Property Interests and Reporting Requirements: n/a

Denali Commission Policies: n/a

Bonds and Insurance: n/a

15. Program Manager, Financial Manager & Other Contact Information

Denali Commission Recipient 

Don Antrobus 
Program Manager 
510 L Street, Suite 410 
Anchorage, AK 99501 
Phone: 907-271-3500 
Fax: 907-271-1415 
E-mail: @denali.gov

David Lockard 
Project Manager 
813 W Northern Lights Blvd 
Anchorage, AK 99503 
Phone: 907-771-3062 
Fax: 907-771-3044 
Email: dlockard@aidea.org 

Janet Davis 
Grants Management Officer 
510 L Street, Suite 410 
Anchorage, AK 99501 
Phone: 907-271-3036 
Fax: 907-271-1415 
E-mail: jdavis@denali.gov

Amy Adler 
Financial Controller 
813 W Northern Lights Blvd 
Anchorage, AK 99503 
Phone: 907-771-3013 
Fax: 907- 771-3044 
Email: Aadler@aidea.org 
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Attachment A 
to 

Financial Assistance Award #1507 
Between the Denali Commission and AEA for Mertarvik Energy Systems Planning and Design 

 
 
SCOPE OF WORK 
 
General: The Denali Commission is assisting the Newtok Village Council (NVC) with the 
relocation of the existing village site to Mertarvik, a new town site located approximately 9 
miles away on Nelson Island.   The relocation is driven by rapidly encroaching erosion and 
chronic storm driven flooding that is threatening the community’s health and safety. It is 
estimated that the existing village site will no longer be viable within 4 years.  The Denali 
Commission is engaging with the Alaska Energy Authority (AEA) to develop an energy master 
plan for the relocation project and to complete the design of power generation and bulk fuel 
systems in Mertarvik.  
 
All designs shall comply with relevant state and federal requirements, including the 
Environmental Protection Agency, the Coast Guard, the National Electrical Safety Code, and 
Alaska Fire Marshal regulations.  
 
NVC has selected DOWL as its Project Manager for the Newtok relocation effort.  AEA will 
coordinate its activities with DOWL to ensure alignment with other ongoing relocation 
activities.   
  
Energy Master Plan: Develop an Energy Master Plan for the Newtok to Mertarvik relocation 
project.  At a minimum, the master plan shall include an analysis of the following elements: 
 

 Village power requirements 

 Incremental decommissioning of Newtok power systems 

 Concurrent development of a power generation system in Mertarvik 

 Potential for power intertie with other Nelson Island community. 

 Capacity of systems for heat recovery and potential for district heating 

 Renewable energy options and recommendations 

 Siting criteria and considerations for power generation plant and bulk fuel farm 

 Regulatory requirements  
  
Power Plant Design:  Develop design for a diesel powerhouse sized for a 20-year design life. 
The design shall be based on AEA’s standard skid-mounted modular power house design site 
adapted for installation in Mertarvik. It shall include an appropriate level of generator 
redundancy, an automatic paralleling switchgear, a Supervisory Control and Data Acquisition 
(SCADA) system, a used engine oil blending system, and a heat recovery system. The plant shall 
also be design to integrate a renewable energy source in the future.  
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Power systems design shall include an electrical grid for Phase I infrastructure development 
including approximately 20 homes, Mertarvik Evacuation Center (MEC), washeteria, water well 
and construction camps.   
 
Bulk Fuel System Design: Develop design for diesel and gasoline bulk fuel storage facility in 
Mertarvik.  The facility shall be sized to provide sufficient capacity for a single annual fuel 
delivery over a 20-year design life. The facility shall include a barge fuel header system and 
dispensing facilities. 
 
DELIVERABLES   
 
Project deliverables shall include the documents listed below. 
 

 Energy Master Plan sealed by an engineer registered in the State of Alaska 

 Bid-ready plans and specifications for power plant and appurtenances  

 Bid-ready plans and specification for bulk fuel system and appurtenances 

 Detailed construction cost estimates for energy systems 

 Construction and regulatory permits 
 
BUDGET   
 
The Commission is making $379,430 available for the project via this Financial Assistance Award 
(FAA).  The total estimated project budget is $700,000.  Additional funding up to the project 
budget will be made via amendment at a later date.  Additional funding is anticipated by 31 
December 2016.  Pending availability of funding for the balance of the project budget, AEA shall 
advance the Energy Master Plan component of the work.   Additional budget detail is provided 
on page 4. 
 
DELIVERY METHOD   
 
The AEA will utilize its existing Engineering Term Contractors to complete the planning and 
design elements of this project.   
 
Geotechnical investigation is not included in this scope of work. Design engineers shall evaluate 
existing geotechnical data and advise if additional information is required to complete energy 
system design activities.  Any additional site specific geotechnical data that is required will be 
obtained by others. 
 
NEPA documentation is not included in this scope of work.  NEPA activities shall be completed 
once construction funding has been secured.  Project engineers shall consider and address any 
environmental issues that may later impede environmental permitting.   
 



  11 October 2016 

Page 3  
 

AEA acknowledges that there are multiple ongoing activities related to the relocation project 
that may inform or impact the design tasks of this award.  During project delivery, AEA and its 
contractors will coordinate with other agencies concurrently working on the relocation effort.  
Currently ongoing relocation efforts include town site planning, sanitation facilities design, 
housing planning, geotechnical investigation and survey.  
 
The Recipient agrees to cooperate and collaborate with the Denali Commission during the 
project, and understands that the Commission will be substantially involved in implementing 
the project or components of the project.  Specifically, the Commission will participate in, 
and/or provide direct assistance during the project related to the following. 
 

 The Environmentally Threatened Communities (ETC) Program Manager will review AEA 
design scopes and/or work orders prior to issuance to contractors.  The objective of the 
review is to ensure alignment with other relocation activities.  

 The AEA will provide courtesy copies of design milestones to the ETC Program Manager and 
the Owner (Newtok Village Council). These documents may be shared with other agencies 
and contractors as required to ensure coordination of all relocation activities.   

 
SCHEDULE   
 
The Period of Performance for this FAA is 15 October 2016 through 31 December 2017.  
 
KEY MILESTONES 
 
Draft Energy Master Plan Completed    30 April 2017 
Final Energy Master Plan Delivered    31 May 2017 
Conceptual Design Report     30 June 2017 
65% Design Reports: Bulk Fuel and Power   31 August 2017 
Final Design Delivery:  Bulk Fuel and Power   30 November 2017 
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Line
Item/Activity Estimate Notes

1 Project Management

2 Project Manager 65,000$         8 hours/week x 64 weeks x $127/hour

3 Planning and Design

4 Energy Master Plan Development Allowance 100,000$       Approximately 4 man-months @ $150/hour

5 Diesel Power Plant Design Allowance 250,000$       8% of estimated construction cost; standard AEA module; survey/geotech by others.

6 Bulk Fuel Farm Design Allowance 270,000$       9% of estimated construction cost; survey/geotech by others.

8 Indirect Costs

9 10% Indirect Cost 1 14,000$         Applied to line 2 and the first $25,000 of lines 4, 5, and 6. 

10 Subtotal 699,000$       

11 Total Project Budget (Rounded) 700,000$          

12

13 Amount of this Award 379,430$          

Notes

1.  The Alaska Energy Authority (AEA) does not have a negotiated indirect cost rate; use the 10% de-minimis rate in 2 CFR 200.414

BUDGET


